1)

2

3

“@

(E))

6)

(Y]

®

(&)

ABC Form B-2
August 2001

B.C. Project No. To be completed using ABC Form B-3, “Checklist for
Preparation of Agreement Between Owner and Architect”

AGREEMENT BETWEEN OWNER AND ARCHITECT

* Supplemented by ABC Form B-2A, Standard Articles of the Agreement Between Owner and Architect ¢

DATE of this AGREEMENT:
The OWNER(s):

The [ ] ARCHITECT [ ] ENGINEER (substitute “Engineer” for “Architect” hereinafter)

FEIN
The PROJECT: (Insert full description of Project, Location, Address, and Scope)

BUDGET: The [ |Tentative [ ]Fixed amount budgeted by the Owner for the Cost of the Work is
Dollars ($ ).

BASIC SERVICES: Unless otherwise provided in the Special Provisions, the Architect shall render Basic
Services A, B, C, D, and E for the above described Project in accordance with the “Standard Articles of the
Agreement Between Owner and Architect”.

BASIC FEE: The Basic Fee to be paid the Architect shall be:
[] the Fixed Fee of Dollars ($ ).

[ ] determined as a percentage of the Cost of the Work, at the Basic Fee Rate of percent.

PROJECT CLASSIFICATION: As defined in the current edition of Chapter 4 - Supplement of the
“Manual of Procedures of the Alabama Building Commission” this Project is classified as follows:
[ ] The Project is classified in Building Group

[ ] The Project is divided into Building Groups as stated in the Special Provisions of this Agreement
[ ] The Project does not fall within a Building Group; see the Special Provisions of this Agreement

DETERMINATION of the BASIC FEE:
[ ] The Basic Fee has been determined in accordance with the current edition of Chapter 4 - Supplement of
the “Manual of Procedures of the Alabama Building Commission”

[ ] The Project is also classified as Major Renovation and the Basic Fee includes a % increase of
the “Schedule of Basic Fee Rates” for Major Renovation per Chapter 4 - Supplement, Section D.

[ ] The Basic Fee has been negotiated on the basis stated in the Special Provisions of this Agreement.
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TIME PERIODS of the AGREEMENT:

a. Pursuant to Standard Article 9, the Architect may terminate the Agreement if the Project is postponed or
delayed by the Owner for more than months.
b. The Design Schedule of Standard Article 11: calendar days for Schematic Drawings;

calendar days for Preliminary Drawings
calendar days for Final Drawings.
STANDARD ARTICLES:
By reference, the current edition of “Standard Articles of the Agreement Between Owner and Architect” (ABC
Form B-2A) is incorporated herein as the terms, conditions, and requirements of this Agreement, subject only to
such modifications or supplementation of the “Standard Articles” as may be stated as Special Provisions below.

SPECIAL PROVISIONS:

1. Attached to and made part of “Standard Articles of the Agreement Between Owner and Architect” is “Article
16 - Amended and Special Provisions to Standard Articles of the Agreement Between Owner and Architect”.

2. Attached to and made part of “Agreement Between Owner And Architect” is “Schedule Of Maximum Fees
And Charges”.

(If Special Provisions must be continued in an attachment, identify the attachment above.)
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Civil Engineer

Electrical Engineer

Others

Amendment Number 26.
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CONSULTANTS: Pursuant to Standard Article 10, the consultants to be employed by the Architect are:
(Insert Name, Alabama Registration Number, Address, and Telephone Number)

Structural Engineer

Mechanical Engineer

The Owner does hereby certify that the terms and commitments of this Agreement do not constitute a debt of the
State of Alabama in violation of Article 11, Section 213 of the Constitution of Alabama, 1901, as amended by

STATE OF ALABAMA BUILDING COMMISSION
(Not required for locally-funded SDE projects)

By

Director, Technical Staff

APPROVALS CONTRACTING PARTIES
Architect
By By
Signature of Officer of Firm
Name & Title

The Board of Trustees of The University of Alabama for
The University of Alabama at Birmingham

Owner

By

Name & Title Patricia A. Raczynski
Associate Vice President for Financial Affairs
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SCHEDULE OF MAXIMUM FEES AND CHARGES
(PERCENTAGE OF THE BASIC RATE OF THE FEE SCHEDULE)

BC Project No.
UAB Project No.

(1)

2)

)

4
)

*

Basic Services: %
Service A
Services B & C
Services D & E

Total Basic Services

Reimbursable Expenses

a. Air Travel - Site Visits

b. Air Travel - between Architect’s
Office and Birmingham

c. Living Expenses Related to Air
Travel

d. Extra Reproductions

e. Drawings and Specifications
Handling Expenses

f. Project Review Fees

Total Reimbursable

Charges for Extra Services and Special
Cases *
a. Phasing of the Work

b. Professional Models/Renderings
c. CADD Resource Drawings
Special Site Visits

Other (Specify)

Total Extra Services, Special Site Visits,
Other

&L A

$

June 2003

All other Extra Services performed on the Project must be approved in writing prior to execution
thereof and in the form of an Amendment to this Contract.
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